Brasfield & Gorrie, L.L.C.
1076 Highland Colony Parkway 375
Ridgeland, MS  39157

Brasfield & Gorrie, L.L.C., as Construction Manager at Risk, and, pursuant to Mississippi Code § 31-7-13.2(13), seeking to obtain proposals from subcontractors and vendors for construction of the following project:

Mississippi State University
Leo Seal JR. Football Complex Additions & Renovations

Contractors and vendors seeking to submit a proposal for the particular scope of work set forth below for this project must first access and complete an application form that may be obtained by following the below link or by emailing Landon McCaskill at Lmccaskill@brasfieldgorrie.com:  
Please note that Brasfield & Gorrie, L.L.C. will evaluate the contractors and vendors submitting proposals based on, but not limited to, to the following:  
1. Status of licensing and bonding capacity, as well as current financial status and capabilities;
2. Past experience and performance record on projects of similar size and scope;
3. Safety records, to include prior citations and fines, and safety personnel designated for the project;
4. History of legal disputes, performance defaults, and delays on projects;
5. Current workload and backlog of committed work;
6. Identification and experience of project personnel and required manpower;
7. Ability to provide defined insurance and bonding requirements;
8. Plan for and ability to meet the applicable project schedule; and
9. Provide documentation of International Accreditation Services (IAS) Accreditation for Inspection Programs for Manufacturers of Metal Building Systems (AC472)
10. Any other qualification-based factors as the agency, governing authority or construction manager may determine are applicable.
Failure of a subcontractor or vendor to provide such information in a timely and complete manner in response to this prequalification process may result in disqualification of such contractor or vendor from being considered for a contract, as determined in the discretion of Brasfield & Gorrie, in consultation with Mississippi State University.  

Contractors and vendors must submit proposals to Brasfield & Gorrie, electronically on or before January 9, 2026, to:

Attn: Landon McCaskill (Lmccaskill@brasfieldgorrie.com)

The construction duration for the project is expected to be 9/1/27 – 5/1/28.

[bookmark: _Hlk497741801]This project consists of three phases.  Phase A is a 5 AC area that consists of utilities relocation and field re-alignment to create space for the future Indoor Practice Facility. 

[bookmark: _Hlk71621714]Phase B consists of an 89,000 SF Indoor Practice Facility and a 10,000 SF Gasket Building. The IPF will have direct connections to both the outdoor practice fields and the weight room, ensuring efficient player movement and streamlined training operations.

Phase C consists of 33,000 SF of full renovations or finish upgrades in the existing Leo Seal Jr. Building. This final phase will be a series of carefully planned renovations, carried out in multiple sub-phases to minimize disruptions to the football program and distribute costs over several years as funding becomes available.



Bid Packages:
Bid Package #1300 Pre-engineered Metal Building – Fabrication
Bid Package #1301 Pre-engineered Metal Building – Erection


Brasfield & Gorrie, in consultation with Mississippi State University, reserves the right to extend the time to submit proposals or reject late or incomplete proposals.  

Dates of Publication:
12/22/25
12/29/25
Clarion Ledger
Starkville Daily News
Mississippi State University website
